



MINISTRY OF EDUCATION



THE WORLD BANK  
IBRD • IDA | WORLD BANK GROUP

Improving Results in Secondary Education (IRISE) Project

A project of the Ministry of Education funded by the International Development Association of the World Bank Group

[www.moeliberia.com](http://www.moeliberia.com)

Notification of Intention to Award

SAGK International incorporated

For the attention of Bidder’s Authorized Representative

Name: SAAH GBORIE (General Manager),

Address: SAGK International Incorporated Du Port Road Junction, Jusmart Yard Paynesville City, 1000 Montserrado, 10 Liberia

Telephone/Fax numbers: +231776463231; Email Address: [sagkinc@yahoo.com](mailto:sagkinc@yahoo.com)

DATE OF TRANSMISSION: This Notification is sent by: email on August 2, 2022 @10.00am local time

Notification of Intention to Award

Employer: Ministry of Education

Project: Improving Results in Secondary Education (IRISE) Project

Contract title: Expansion of 3No. Junior High Schools to Senior High Schools in Maryland County (Lot 6).

Country: Liberia

Loan No. /Credit No. / Grant No.: D5030-LR

RFB No: LR-MOE-138238-CW-RFB (Lots 1-7) [Lot 6]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	SAGK INTERNATIONAL INCORPORATED
Address:	SAGK International Incorporated Du Port Road Junction, Jusmart Yard Paynesville City, 1000 Montserrado, 10 Liberia
Contract price:	US\$616,934.10

## 2. Other Bidders

No.	Name of Bidder	Read Out Bid price (US\$)	Evaluated Bid price (if applicable) (US\$)
1.	JLN	607,487.32	578,062.86
2.	Ingenious Construction Inc.	619,133.25	619,133.25
3.	Eagle Construction	632,909.32	626,663.32
4.	Desire Construction	1,072,506.65	635,945.70
5.	LIDA	712,704.20	714,304.20
6.	BK Enterprise	811,041.75	810,781.75
7.	Quality Group of Construction	1,515,456.80	1,354,806.80
8.	WOLOGIZZI CONSTRUCTION	635,511.39	N/A
9.	GABMACK	628,278.99	N/A

## 3. Reason/s why your Bid was unsuccessful

No.	Names of Bidder	Reason(s) for why Bid was unsuccessful
1.	Wologizzi Construction	<ul style="list-style-type: none"> <li>i. Bidder did not provide Power of Attorney,</li> <li>ii. Presented an expired Contractors Classification and Certification System (CCCS) Certificate from the Ministry of Public Works.</li> </ul>
2.	Gabmack	Bidder did not provide Power of Attorney
3.	JLN	Bidder had been recommended for Lots 2 & 3 and did not show evidence of capacity to execute a 3 <sup>rd</sup> contract.
4.	Ingenious Construction Inc.	Bidder's price was not the lowest evaluated Bid.
5.	Eagle Construction	Bidder's price was not the lowest evaluated Bid
6.	Desire Construction	Bidder's price was not the lowest evaluated Bid
7.	LIDA	Bidder's price was not the lowest evaluated Bid
8.	BK Enterprise	Bidder's price was not the lowest evaluated Bid
9.	Quality Group of Construction	Bidder's price was not the lowest evaluated Bid

#### 4. How to request a debriefing?

**DEADLINE: The deadline to request a debriefing expires at midnight on **August 4, 2022.****

You may request a debriefing in relation to the results of the evaluation of your Proposal. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Consultant, contact details; and address the request for debriefing as follows:

**Attention: Abraham A. Kiazolu, II**

**Title/position: Project Coordinator, IRISE Project**

**Agency: Ministry of Education**

**Email address: [procurement.irise@gmail.com](mailto:procurement.irise@gmail.com)/ 231779062191/+231888281165**

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

#### 5. How to make a complaint.

**DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract will expire on midnight, **August 15, 2022.****

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

**Attention: Abraham A. Kiazolu, II**

**Title/position: Project Coordinator**

**Agency: Ministry of Education**

**Telephone #: 231779062191/+231888281165**

**Email address: [procurement.irise@gmail.com](mailto:procurement.irise@gmail.com)**

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the [Procurement Regulations for IPF Borrowers \(ProcurementRegulations\)](https://policies.worldbank.org/sites/ppf3/PPFDocuments/ForProcurementRegulations) [https://policies.worldbank.org/sites/ppf3/PPFDocuments/For

[ms/DispPage.aspx?docid=4005](#)] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "[How to make a Procurement-related Complaint](#)" [<http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

## 6. Standstill Period

**DEADLINE: The Standstill Period is due to end at midnight on **August 15, 2022** at local time.**


The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:



Name: **Abraham A. Kiazolu, II**

Title/position: **Project Coordinator, IRISE Project, Ministry of Education**

Telephone: **+231779062191/+231888281165**

Email: **[abkiazolu809@gmail.com](mailto:abkiazolu809@gmail.com)**